

Government of Meghalaya
Meghalaya State Skill Development Society (MSSDS)

ENGAGEMENT OF ERP EDUCATION PARTNER FOR STUDENTS OF MEGHALAYA
EOI No. MSSDS/394/EOI-Gen/2022/28, Dated: 10th March, 2022

Corrigendum 4, dated 25-April-2022

Ref Page No.	Clause	Existing	Modified As
Page 4	D	PAYMENT TERMS - Revised Payment Terms as per Corrigendum dated 18-April-2022 at Table 1.	Revised as per Table 2

Table 1.

S.No	Indicative Milestones to be Achieved	T = Time line (in Calendar Days)	Payment Schedule
1	Signing of Contract ¹	T ₀	
2	Submission of draft Inception Report including: Project mobilization Plan, Training center location and infrastructure Placement of resources, Activity implementation schedule, Training plan, M&E plan, Curriculum and Course Modules.	T ₁ = T ₀ + 15	30%
3	Commencement of training and release of 1 st log-in for the total training target	Within 15 days of the submission of training commencement reports and log-in details for the total target.	30%
4	Completion of training for the total training target	Within 15 days of the submission of training completion reports	10%
5	Completion of at least two job interviews for total training target	Within 15 days of the submission of Interview reports	10%
6	Placement of 100% of guaranteed placement target youth post training	Within 15 days of the submission of Placement reports	10%
7	The Final Tracking Reports / Project Completion Reports	15 days before the Contract Completion Period	10%

¹10% as mobilization advance if required on submission of advance bank guarantee

Table 2

S.No	Indicative Milestones to be Achieved	T = Time line (in Calendar Days)	Payment Schedule
1	Signing of Contract ²	T ₀	
2	Submission of draft Inception Report including: Project mobilization Plan, Training center location and infrastructure Placement of resources, Activity implementation schedule, Training plan, M&E plan, Curriculum and Course Modules.	T ₁ = T ₀ + 15	30%
3	Commencement of training and release of 1 st log-in for the total training target	Within 15 days of the submission of training commencement reports and log-in details for the total target.	40%
4	Completion of training for the total training target	Within 15 days of the submission of training completion reports	10%
5	Completion of at least two job interviews for total training target	Within 15 days of the submission of Interview reports	10%
6	The Final Tracking Reports / Project Completion Reports	15 days before the Contract Completion Period	10%

²10% as mobilization advance if required on submission of advance bank guarantee